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Section B - Supplies or Services and Prices 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003   Lot  
 Engineering Services 

CPFF 
In support of the Navy Modernization Programs of Hull Material and Electronics 
(HM&E) systems from date of award through 12 months. Technical services are 
further described in the Statement of Work. Engineering Services total 

 
FOB: Destination 
 

 ESTIMATED COST 
 FIXED FEE 

 TOTAL EST COST + FEE 
   

   
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003AA   Lot  
 Engineering Services 

CPFF 
THIS IS A HOLDING CLIN FOR THE REMAINING CEILING  
THERE IS NO FUNDING ON THIS SUB CLIN. 
FOB: Destination 
 

 ESTIMATED COST 
 FIXED FEE 

 TOTAL EST COST + FEE 
 

   
   
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003AB   Lot  
 Engineering and Technical Services 

CPFF 
In support of the Navy Modernization Programs of Hull Material and Electronics 
(HM&E) systems from date of award through 12 months. Technical services are 
further described in the Statement of Work. Funding in the amount of 

 
FOB: Destination 
PURCHASE REQUEST NUMBER: 1300606398 
 

 ESTIMATED COST 
 FIXED FEE 

 TOTAL EST COST + FEE 
 ACRN AA 

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)
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CIN: 130060639800001 
 

 

   
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0004   Lot  
 Support Cost 

COST 
This is a holding CLIN for support services in the amount of  
FOB: Destination 
 

 ESTIMATED COST 
  

    
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0004AA   Lot  
 Support Cost 

COST 
THIS IS A HOLDING CLIN FOR THE REMAINING CEILING OF 

 
FOB: Destination 
 

 ESTIMATED COST 
  

    
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0004AB   Lot  
 Support Cost 

COST 
Funding in the amount of  
FOB: Destination 
PURCHASE REQUEST NUMBER: 1300606398 
 

 ESTIMATED COST 
 ACRN AA 

CIN: 130060639800002 
 

   

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)
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Section C - Descriptions and Specifications 
 
 

Statement of Work

1.0 SCOPE

Naval Surface Warfare Center Philadelphia Division (NSWCPD), is responsible for supporting 
the U.S. Army Watercraft on sustainment and modernization programs.  NSWCPD, Philadelphia 
technical experts provide Hull, Mechanical and Electrical (HM&E) design support for 
sustainment and modernization programs. 
 
Provide installation support to NSWCPD Department 20 for US Army watercraft alterations.   
 
Contractor shall provide NSWC PD pre-fabrication, installation and material procurement to 
accomplish the following work aboard Army Watercraft vessels:  
 
Army Davit Modification installation and release hook for the new Safety of Life at Sea 
(SOLAS) Willard Marine Sea Force  rescue boat; This system is intended to be installed one 
rescue boat cradle/ davit mod per vessel. 
 
Army Rescue Boat Cradle Installation for the new Safety of Life at Sea (SOLAS) Willard 
Marine Sea Force rescue boat;  
 
OEM removal of the existing Man Overboard Indicator (MOBI) equipment currently installed on 
LCU 2000 watercraft rescue boat and reinstallation and testing of the MOBI equipment on the 
Willard Marine Sea Force rescue boat.  MOBI must be fully operational and all electrical 
connections will be waterproofed to prevent sea water from entering into individual wires and to 
maintain electrical integrity.  
 
Installations will take place on LCU  vessels located at Newport 
News, VA and LCU  located at Morehead City, NC.  
 
Support will include pre-fabrication of structures and components associated with the 
installation, receipt and inventory of materials, equipment and components. Provide shipment of 
materials, equipment and components to the installation sites.  
 
Contractor shall provide technical support during the ship checks, installation, and test phases. 
Contractor will be required to provide installation support services (i.e. crane and rigging).  
           
Travel to the vessels home port will be required.  

2.0 APPLICABLE REFERE�CE DOCUME�TS  
 

(b) (2)
(b) 

(b) 
(2)

(b) 

(b) 
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The below references, which provides detailed information, can be obtained through AMRDEC 
on web site how to obtain drawing documents, once the contractor provides a legitimate email 
address for this information to be sent to. 
 
2.1 Dwg LCU Rescue Boat and Cradle Removal 
2.2 Dwg LCU Class Rescue Boat and Cradle Installation 
2.3 Dwg LCU Class Cradle Assembly Enclosure (1) 
2.4 Dwg LCU Class Wood, Boat Contour Detail 
2.5 Dwg D-Ring, Welded, Tie Down 
2.6 Dwg Sea Painter Release Hook 
2.7 Dwg LCU Class Davit Electrical Removal 
2.8 Dwg LCU  Class Davit Electrical Installation 
2.9 Dwg Heavy Duty Safety Switch 
2.10 Dwg LCU  Davit Mechanical Removal 
2.11 Dwg LCU  Class Davit Mechanical Installation 
2.12 Dwg Pedestal Assembly 
2.13 Dwg Slewing Wheel Assembly 
2.14 Dwg Anti-Two Block Assembly 
2.15 Dwg Split Overhaul Ball  
2.16 Dwg Offload Safety Release Hook 
2.17 Dwg LCU  Class Cleat Installation 
2.18 Dwg LCU  Class SCBA Compressor Relocation Installation  
  and Details 
2.19 Dwg Army Standard Liferails, Lifelines, and Stanchions Details 
2.20     Attachment 1 MOBI Installation Package (Pre-installed package on new rescue boats)  
2.21     Army Watercraft Systems (AWS) MOBI System Operational Verification Test 
 (SOVT) of 12 June 2012 
2.22     NAVSEA S9AA0-AB-GOS-010, “General Specifications for Overhaul (GSO) of 
 Surface Ships”  
2.23    NAVSEA SL720-AA-MAN-010/030, “Navy Modernization Program (NMP) 
 Management & Operations Manual”  
2.24    NAVSEA Technical Specification 9090-310 (Rev), “Alterations to Ships  Accomplished 
by Alteration Installation Teams”  
2.25    NSWC PD INSTR. 4720.2F, “Process and Policy for Shipboard Industrial Work”  
2.26    NAVSEA STD ITEMS (These can be obtained from 
 http://www.sermc.surfor.navy.mil)  
2.27    NSWV-9160   LCU  Rescue Boat Cradle, Rescue Hook, and Davit  Replacement 

3.0 REQUIREME�TS

The proposals shall include Site Foreman that demonstrate experience with Army 
watercraft modifications and LCU  class davit and watercraft rescue boat launch and 
recovery system modifications.  In addition, the AIT needs to be familiar with Army Waterfront 
Organizations and Operations. The alteration involves procurement of material and pre- 
fabrication of structures in order to meet the installation milestones and complete the task by the 
end of compressed availabilities. The sensitivity of these installations requires an experienced 

(b) 
(2)

(b) (2)
(b) 

(b) 
(b) 

(b) 
(b) 

(b) (2)

(b) 

(b) (2)
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contractor familiar with both the Army LCU Class davit and rescue boat systems and the 
workings of the vessels. 

 

Task 1 – LCU Rescue Boat Cradle, Rescue Hook, and Davit Upgrade

Modification and MOBI Equipment Transfer Statement of Work (SOW):          Using 
References 2.1 through 2.27, contractor shall pre-fabricate and install upgrades to the existing 
davit to support the installation of the new Willard Marine Sea Force 490 Rescue boat on LCU-

Class vessels.  
 
LCU Class Modifications include adding a 72’ pedestal, power supply box and davit 
controller stowage box to the pedestal, anti- two block switch and associated circuitry, mounting 
of components configuration, installing slewing wheel to replace existing slewing handle,  
adding a sea painter cleat, adding a VESTDAVIT Type LB 1.5 Offload release hook, and 
relocating the SCBA compressor and increasing the deck and coaming modifications around 
SCBA unit, as well as upgrading the railing to meet the new Army standard requirements where 
the deck has been extended.  

LCU will require the Contractor to remove existing work boat and support material turn-in 
to DRMO, pre-fabricate new rescue boat cradle, remove old work boat cradle, and install new 
modified rescue boat cradle on each of the LCU  Class hulls to load, transport and launch 
the Willard Marine Sea Force 490 rescue boat.  The cradle shall conform to the hull shape and 
dimensions of the Willard Marine Sea Force 490 rescue boat (Cage: 58367, Model: Sea Force 
490).   
 
The contractor shall mount the new cradle on the LCU to: 
 

1. Limit interference with other equipment and deck structures. 
 

2. The cradle and cradle brackets shall be mounted in the same location as the existing 
rescue boat mounting equipment to the greatest extent practical and be able to handle 
the load of the rescue boat, all rescue boat equipment, and the crew of the rescue boat 
when placed in the cradle.  Minor alteration of the position of the rescue boat to 
properly align the new boat with the davit is permissible. 
 

3. Provide the crew the maximum access to the rescue boat and davit assembly as 
possible. 
 

4. Secure the Rescue Boat to the deck that can be used on LCU class vessels. The 

rescue boat shall be secured by cables or straps.  The tie downs (cables or straps) shall 

attach between the dedicated tie down points located on the deck of the LCU

Class to designated tie-down points on the new rescue boat.  Existing tie down points 

on the deck of LCU shall be used where practical, however, tie down points 

installed on all vessels shall be configured and located to minimize tripping hazards, 
including consideration of routing of tie-downs when the rescue boat is in place and 
location of tie-down points when the rescue boat is deployed or being deployed. 

 

(b) 

(b) (2)

(b) (2)

(b) (2)

(b) 

(b) (2)

(b) (2)

(b) (2)

(b) 
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Contractor shall task the MOBI equipment OEM to remove existing Man Overboard Indicator 
(MOBI) equipment which is installed on each LCU  current work boat and re-install and 
test that equipment on the Willard Marine Sea Force 490 rescue boat. OEM for MOBI equipment 
is  

  
 
Man-Over Board Equipment Transfer  

1. The contractor shall direct the OEM to Remove the existing MOBI equipment from 

the work or rescue boat that is currently on each LCU The equipment to be 

removed from the previous work or rescue boat will include the portable DF kit (P/N: 
ORCADFP-101) and the antenna array. 
 

2. The contractor shall direct the OEM to integrate the MOBI Direction Finder and 
antennae removed from the previous work/rescue boat into the new Rescue Boat.  
Attachment 1 is provided for reference to show the MOBI Installation Kit installed on 
the Sea Force 490 rescue boat at the Willard Marine production facility.   
 

3.  The contractor shall direct the OEM to Mount the MOBI receiver and directional 
finder on the bracket located on the port (left) side of the console.  
 

4.  The contractor shall direct the OEM to Plug the power cable from the Direction 
Finder into the power receptacle located on the lower port (left) side of the console. 

 

5. Additional Reference info:  The rescue boat console will be equipped with an 
installed and wired electrical socket IAW drawing 12552630 (for LSV-1 Class) or 
12551299 (for LSV  Class), sheet 9. The cable and the socket pin-out will be IAW 
drawing's reference CABLE RUN SHEET for Cable Tag R-RP-MOBI-DFP1 (A). 
The electrical socket will have a cap and the plug will be stowed (items included with 
part number 62873). The boat's electrical power source will be +/- 12VDC with 
circuit protection as automatic resetting type circuit breaker that is rated to an 
operating current draw maximum of 350 am.  All electrical connections will be 
waterproof to prevent sea water from entering into individual wires and to maintain 
electrical integrity. 
 

6. Upon completion of any needed modifications to the antenna components the antenna 
array should be mounted on the starboard side of the self-righting frame located in the 
stern of the vessel.  Willard Marine has provided a .25mm shim that should be used to 
reduce excessive vibration between the antenna and the pole. The contractor shall 
mount the antenna as stated utilizing the provided .25 shim. 

 

7. The Willard Marine Sea Force is equipped with a 13 foot antenna cable running 
from the receiver/directional finder through the console to the rear self-righting 
frame.  The antenna cable may need to be shortened by 18 inches.   Once shortened 
the antenna cable should be connected to the direction finder on the console.  Willard 
Marine has supplied a water-tight rubber gasket, waterproof tape and heat-shrink 

(b) (2)

(b) (2)

(b
 

(b) (4)
(b) (4)

(b) 
(2)
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tubing. The contractor shall appropriately size the antenna cable as stated, connect it 
to the direction finder utilizing the water tight rubber gasket, waterproof tape and heat 
shrink tube. 

 

8. Upon completion of the MOBI system equipment transfer to the Willard Marine Sea 
Force Rescue Boat the contractor installation team shall conduct the MOBI 
System Operational Verification Test (SOVT) in accordance with the attached 
procedures dated 13 July 2012.   Results of the SOVT will be provided to the 
Assistant Product Director for the Landing Craft Utility (LCU) within 10 days of the 
completion of the test. 

In performing Task 1, the contractor shall comply with the following requirements:  
 
3.1     Prior to the start of the installation, the contractor shall provide a QA workbook, which at a 
minimum meets the requirement of the NSWC PD INSTR. 4720.2E and Ship Installation 
Drawings (SIDs).  The contractor shall develop an In Process Control Procedures (IPCPs) using 
Reference 2.25 as guidance. Upon completion of the installation the contractor shall provide the 
Program Manager a copy of the QA workbook and completed (IPCPs). 
 
3.2     Prior to the start of each installation, for each type of welding and brazing operation, 
which shall be performed, the contractor shall provide copies of each procedure for approval by 
NSWC PD Code 611 or evidence of prior approval from previous installations, IAW reference 
2.25.  
 
3.3     Prior to the start of each installation the contractor shall review and sign the 
Industrial/Alteration Pre-Start Checklist.  The government oversight installation coordinator 
(OSIC) will provide this document and also sign and incorporate it into the Alteration 
Completion Report Package.  
 
3.4     For each procedure submitted in Para. 3.2, the contractor shall provide a list of personnel 
qualified to these procedures or evidence of prior approval by NSWC PD from previous 
installations. 
 
3.5     The contractor shall Prepare and update detailed Plans of Action and Milestones 
(POA&M).  
 
3.6     The contractor shall purchase all material identified as Contractor furnished and incidental 
material.  
 
3.7     The contractor shall provide receipt inspection and temporary stowage for Government 
Furnished Material (GFM) as identified by the applicable installation documentation to be 
provided as Government Furnished Information (GFI). Shipping of Contractor Furnished 
Material (CFM) to installation site will be required. 
 
3.8     The contractor shall provide and arrange for the availability of all required support 
services such as marine chemist, gas free services, rigging, fork trucks, pier storage, fire watches, 
and other required support services. 

(b) 
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3.9    The contractor shall ensure that each system is tagged out in accordance with standard 
shipboard procedures before starting work on that system. 
 
3.10    The contractor shall coordinate all work with the NSWC PD Onsite Installation 
Coordinator (OSIC) and Subject Matter Expert (SME). Inform NSWC PD representative of 
technical discrepancies and/or mishap incidents requiring resolution. Corrective Action Reports 
will be required on any installation mishaps.  Level of Action will be determined by OSIC and 
NSWC PD QA Manager. 
 
3.11    Using Ship Installation Drawings (SIDs) provided as Government Furnished Information 
and additional references, the contractor shall accomplish the installations.   
 
3.12    The contractor shall develop all Liaison Action Requests (LARs) and will submit through 
the OSIC to Program Manager.  The contractor shall develop all Condition Reports which will be 
submitted with pricing to the OSIC within 24 hours of discovery for review and approval during 
the avail.   
 
3.13    Following installation, the contractor shall perform testing and checkout of the installation 
in accordance with drawings and applicable procedures provided as Government Furnished 
Information documenting the results and correcting any deficiencies identified. The final test and 
checkout will be accomplished in coordination with the government representative and ship’s 
force. Assist In-Service Engineer in conducting their tests. 
 
3.14    Upon completion of each installation, the contractor shall repair all shipboard paint, 
insulation, lagging and decking materials disturbed during any portion of installation. 
 
3.15    The contractor shall, on completion of each installation, prepare “red-lined” copies of the 
SID and submit one copy to the ship and three copies to NSWC PD, Code 213. 
 
3.16    The contractor shall perform the above requirements and shall accomplish at the 
contractor’s facilities and on-board ship.   The contractor shall provide all installation Liaison 
Action Records (LAR) and Condition Reports to NSWC PD at completion of the install.   
 
3.17 The contractor shall perform all shipcheck/visit for assessing and documenting the 
configuration and condition of craft’s equipment and systems for Watercraft Modernization 
Pierside Support. 
 
3.18    The contractor shall provide technical support including integration of all the HM&E 
design changes into a cognizant package. 
 
3.19    The contractor shall perform ship check or visit for assessing and documenting the 
configuration and condition of craft’s equipment and systems; to documenting the completed, as-
built configuration of the craft into design. 
 



N65540-15-D-0006 
0015 

Page 10 of 25 
 

 

3.20   The contractor shall support installations and ship checks reports to provide aid to onsite 
support and coordinator, OSR and OSIC.  
 
3.21   The contractor shall support completion of all MWO/ECP modifications to the vessel with 
minimum impact to the crew. 
 
3.22    The contractor shall support all fire watches.  
 
3.23   The contractor shall support the removal of old Equipment and recommend which 
equipment to send to DRMO. 
 
3.24 The contractor shall assist in coordination of the setup of pierside installation between Joint 
Base Langley Eustis and Morehead City, HMO, Users and the Alteration Installations Team 
(AIT). 
 
3.25   The contractor shall support NSWC PD with resolving any design issues that are identified 
during the installation to minimize any delays. 
 
3.26   The contractor shall provide daily status reports back to the SME. 
 
3.27   The contractor shall attend/participate in/contribute to daily/weekly status reports with the 
User representative. 
 
3.28 The contractor shall support NSWC PD with direct Liaison between all JBLE and 
Morehead City support organizations i.e.  HMO, Fire Department, Etc. 
 
3.29 The contractor shall support all meetings and conferences per NSWC PD, Philadelphia, 
to support related work elements.  
 
3.30 The contractor will provide bi-weekly management and financial status reports 
summarizing work accomplished, tasks undertaken and funds expended for the reporting period, 
including cumulative funds spent and funds remaining to complete assigned work. Provide daily 
reports of the progress of installations via e-mail to the NSWC PD Project Engineer. 

4.0 DELIVERABLES/SCHEDULE:  
 
4.1     Contractor shall purchase material, track, prefabricate units required for installation kits, 
ship installation kits, and accomplish installations of the following LCU 2000 Class Davit 
Upgrade Modification, Rescue Hook, Rescue Boat Cradle Installation, and MOBI Equipment 
Transfer removal and re-installation. Contractor shall provide  an inventory report (CDRL A011 
as listed in the basic contract). 
 
4.2     Detailed installation Plan of Action & Milestones (POA&M) (CDRL A003).  The initial 
POA&M will be submitted within ten (10) working days after the award of this contract.  
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4.3     A bi-weekly technical and financial status report shall be submitted and include the 
accomplishments for the prior week. (CDRL A001 and A002) and as listed in the basic contract. 
 
4.4     Prior to the start of each installation, for each type of welding and brazing operation, 
which shall be performed, the contractor shall provide copies of each procedure for approval by 
NSWC PD Code 20 or evidence of prior approval from previous installations in accordance with 
Reference 2.25 
 
4.5     For each procedure submitted contractor shall provide a list of personnel qualified to 
perform these procedures or evidence of prior approval by NSWC PD from previous 
installations. (CDRL A005 as listed in the basic contract) 
 
4.6     The contractor shall provide one (1) copy of a QA workbook, which at a minimum meets 
the requirements of the NSWC PD  Instr. 4720.2 (Rev), “Process and Policy for Shipboard 
Industrial Work” and Ship Installation Drawings, fourteen (14) days prior to the start of 
installation. Upon completion of each installation, the contractor shall provide the Program 
Manager a copy of the QA Workbook (CDRL A004 - as listed in the basic contract) and 
completed (IPCPs)  (CDRL A006).  
 
4.7     Prior to start of each installation, contractor shall review and sign the Industrial/Alteration 
Pre-Start Checklist. The Government oversight installation coordinator (OSIC) will provide this 
document, sign it and incorporate it into the Alteration Completion Report Package. (CDRL 
A014) 
 
4.8     After completion of each installation, contractor shall prepare red-lined copies of the SIDs 
– one copy to be provided to the ship and three copies to be provided to NSWC PD Code 213.
(CDRL A008 - as listed in the basic contract) 
 
4.9    After completion of each installation, contractor shall submit a signed-off Alteration 
Completion Report (IAW NSTS 9090-310E).  
 
4.10   After completion of each installation, contractor shall submit a signed-off copy of the 
Army Watercraft Systems Man Overboard Indicator System Operation and Verification Testing 
(SOVT) results.  
 
4.11    The contractor shall provide a lessons learned report at the completion of 
each installation. Report is to be forwarded to the Technical Point of Contact no later than 
fourteen (14) working days after completion of installation (CDRL A009 - as listed in the basic 
contract). 
 
4.12     Detailed Technical Document Development (A015) and Project Plans of Action & 
Milestones (POA&M) .  The initial POA&Ms will be submitted within ten (10) working days 
after the award of this contract. 
 
4.13    The contractor shall provide all developed engineering drawings. (CDRL A008 as listed 
in the basic contract)   
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4.14 The contractor shall provide all Technical reports, analyses, studies, and design packages 
developed under this delivery order. (CDRL A015 as listed in the basic contract) 
 
4.15 The contractor shall provide technical documentation development for ship check and 
trip reports: within 10 days of completion of travel to cover scope, topics, issues, work 
accomplished.  (CDRL A013 as listed in the basic contract) 
 
4.16 All data and deliverables produced under this contract shall become property of the U.S. 
Government. 

5.0 GOVER�ME�T FUR�ISHED I�FORMATIO�/MATERIAL  
 
5.1     Ship Installation Drawings (SIDs) for LCU Class Davit Modification, Rescue Hook, 
Rescue Boat Cradle Installation  
 
5.2     MOBI Equipment Transfer Instruction References (Attachment 1) 
 
5.3     Army Watercraft Systems (AWS) MOBI System Operational and Verification Test 
 
5.4     Ship Availability Schedule 
 
5.5     GFM equipment and material  
 
5.6     Engineering Change Proposal: NSWV-9160  

6.0 CO�TRACTOR FUR�ISHED MATERIAL A�D SUPPORT SERVICES  
 
6.1     The contractor shall provide all industrial equipment, tooling, transportation and storage 
required to accomplish the required alteration. 
 
6.2     The contractor shall purchase all material identified as Contractor Furnished Material 
(CFM). See Attachment (1) 
 
6.3     The contractor will be required to review the Ship Installation Drawings (SIDs) to 
determine Contractor Furnished Material. 
 
6.4     Contractor shall provide temporary storage for GFM identified in the SIDs.  
 
6.5     Contractor shall provide and arrange for required support services, such as marine chemist, 
gas free services, barges, pier storage, fire watches and other required support services. 
Government will provide laydown pier space. 
 
6.6    The contractor will manufacture and install rescue boat cradle and extended pedestal for the 
davit.   
 

(b) (2)
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6.7     The contractor will task MOBI OEM to remove the existing MOBI equipment from the 
Army work boats, re-install the MOBI equipment on the new Army rescue boats, and test out the 
equipment using the AWS MOBI System Operational Verification Test (SOVT) of 12 June 
2012.  
 
6.8    The contractor shall address Abate coatings containing toxic metals, with a licensed 
subcontractor, in way of cradle installation extended pedestal for the davit, as a Condition Report 
(CR) if required. 

6.9   The contractor shall provide Design and Drawing Support  

7.0 TRAVEL  
 
7.1     Travel is authorized / required for the following location: Joint Base Langley Eustis 
(JBLE) (Fort Eustis) Newport News, VA, Morehead City, NC 
 

8.0 OVERTIME  
 
8.1     Overtime will be required and is authorized to support emergent ship schedules and 
shorten pier side availabilities. Overtime will minimize the downtime of the equipment and allow 
completion to support the ship’s operational schedule. 

9.0 CLASSIFIED MATERIAL/I�FORMATIO�  
 
9.1     No access to classified material/information will be required for this Delivery Order.  

10.0 PERIOD OF PERFORMA�CE  
 
10.1    Period of performance will start on the date of award of the Delivery Order to 01 March 
2018. 

11.0 CO�TRACTI�G OFFICERS REPRESE�TATIVE (COR)  
 
11.1    The Contracting Officer's Representative (COR) for this Delivery Order is Mr.  

 Code  Contractor must e-mail the COR providing a copy of each 
deliverable. 

12.0 SUBJECT MATTER EXPERT (SME)  
 
12.1  The SME for this Delivery Order is Ms. , Sustainment and Modernization 
Branch, NSWC PD  Code  Philadelphia Naval Business Center, 5001 S. Broad St., 
Philadelphia, Pa. 19112 Tel. , Mr. , Sustainment and 
Modernization Branch, NSWC PD, Code , Philadelphia Naval Business Center, 5001 S. 
Broad Street, Philadelphia, PA 19112 Tel , and Mr. , Sustainment 
and Modernization Branch, NSWC PD  Code  Philadelphia Naval Business Center, 5001 S. 
Broad St., Philadelphia, Pa. 19112 Tel.  

(b) (6)
(b) (6)(b) (6)

(b) (6)
(b) 

(b) (6) (b) (6)
(b) 
(b) (6) (b) (6)

(b) 
(b) (6)
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Section E - Inspection and Acceptance 
 
 

 
 
INSPECTION AND ACCEPTANCE TERMS 
 
Supplies/services will be inspected/accepted at: 
 
CLIN  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
0003  Destination  Government  Destination  Government  
0003AA  Destination  Government  Destination  Government  
0003AB  Destination  Government  Destination  Government  
0004  Destination  Government  Destination  Government  
0004AA  Destination  Government  Destination  Government  
0004AB  Destination  Government  Destination  Government  
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Section F - Deliveries or Performance 
 
 

 
 
DELIVERY INFORMATION 
 
CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
0003  POP 10-NOV-2016 TO 

01-MAR-2018  
N/A  NAVAL SURFACE WARFARE CENTER 

PHILA 
 

NSWC PHILADELPHIA DIVISION 
NSLC DETACHMENT 
1601 LANGLEY AVE,  
PHILADELPHIA PA 19112-5051 

 
FOB:  Destination  

N64498  

          
0003AA  POP 10-NOV-2016 TO 

01-MAR-2018  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
N64498  

          
0003AB  POP 10-NOV-2016 TO 

01-MAR-2018  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
N64498  

          
0004  POP 10-NOV-2016 TO 

01-MAR-2018  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
N64498  

          
0004AA  POP 10-NOV-2016 TO 

01-MAR-2018  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
N64498  

          
0004AB  POP 10-NOV-2016 TO 

01-MAR-2018  
N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
N64498  

(b) (6)

(b) (6)

(b) (6)
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Section G - Contract Administration Data 
 
 

 
 
ACCOUNTING AND APPROPRIATION DATA 
 
AA: 2152035 A5X DQ MA 8 900ARJ M5  3101 0010939809 A  0026523 1 1 2 021001  
AMOUNT:   
CIN 130060639800001:
CIN 130060639800002:

(b) (4)
(b) (4)
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Section J - List of Documents, Exhibits and Other Attachments 
 
 
List of attachments: 
  
Exhibit: Data Item CDRL A001  
Exhibit: Data Item CDRL A002  
Exhibit: Data Item CDRL A003  
Exhibit: Data Item CDRL A004 
Exhibit: Data Item CDRL A005 
Exhibit: Data Item CDRL A006 
Exhibit: Data Item CDRL A008  
Exhibit: Data Item CDRL A009  
Exhibit: Data Item CDRL A011 
Exhibit: Data Item CDRL A013 
Exhibit: Data Item CDRL A014 
Exhibit: Data Item CDRL A015  
  
  
 
 
 
 
 
 
 
 
 
 
 
 

        CONTRACT DATA REQUIREMENTS 
LIST 

    Form 
Approved 

  

(1 Data Item)     OMB No. 0704-0188 
            

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for 
reviewing instructions, searching  
existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  
Send comments regarding this 
burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to 
Department of Defense, Washington  
Headquarters Services, Directorate for Information, Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, 
Arlington, VA 22202-4302, and to the Office of  
'Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN 
your 'form to either of these addresses.  Send  
completed form to the Government Issuing Contract Officer for the Contract/PR No. 'listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:     

   A     TDP_____  
TM_______  
OTHER___________

 

x    

D. SYSTEM/ITEM 
ARMY WATERCRAFT  

E. CONTRACT/PR NO. F. CONTRACTOR    

   N65540-15-D-0004, 0005, 0006, 0007, 0008, 0009, 
0010 

 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM   3. SUBTITLE    
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A001, A002 BI-WEEKLY TECHNICAL & FINANCIAL 
STATUS REPORT 

     

4. AUTHORITY (Data Acquisition Document 
No.) 

5. CONTRACT REFERENCE 6. REQUIRING OFFICE 

DI-MGMT-81904/DI-MGMT-
81928   

PARA 4.3 OF SOW NSWC PD CODE 213 

7. DD 250 REQ 9. DIST 
STATEMENT 

10. FREQUENCY 12. DATE OF FIRST 
SUBMISSION 

14.            DISTRIBUTION 

LT     REQUIRED BI-
WEEKL

Y 

14 DAYS AFTER 
AWARD 

   b. COPIES 

8. APP CODE  11. AS OF DATE 13. DATE OF 
SUBSEQUENT 

   a. ADDRESSEE Final 

          SUBMISSION  Draft   

  SEE BLOCK 
16 

 SEE 
BLOCK 16 

  Reg Repro 

PROVIDE A TECHNICAL & FINANCIAL STATUS REPORT 
WITHIN 14 DAYS AFTER AWARD AND BI-WEEKLY 
THEREAFTER  UNTIL CONTRACT COMPLETION. 

Phila 
Naval Bus 
Ctr 

 1  (1) Copy to Code 
217 

        5001 S. Broad 
St 

1   

        Phila, Pa 19112-
5083 

 

        15. TOTAL  2   

1. DATA ITEM NO. 2. TITLE OF DATA ITEM   3. SUBTITLE    

A003 POA&M      

4. AUTHORITY (Data Acquisition Document 
No.) 

5. CONTRACT REFERENCE 6. REQUIRING OFFICE 

DI-MGMT-81791 NOT 1  PARA 4.2, 4.12 OF 
SOW 

NSWCCD-SSES CODE 217 

7. DD 250 REQ 9. DIST 
STATEMENT 

10. FREQUENCY 12. DATE OF FIRST 
SUBMISSION 

14.            DISTRIBUTION 

LT     REQUIRED DAILY 
UPDATE 

SEE BLOCK 16    b. COPIES 

8. APP CODE  11. AS OF DATE 13. DATE OF 
SUBSEQUENT 

   a. ADDRESSEE Final 

          SUBMISSION  Draft   

  SEE BLOCK 
16 

SEE BLOCK 16   Reg Repro 

16. REMARKS 

PROVIDE A PLAN OF ACTION & MILESTONES (POA&M) 
WITH IN 10 DAYS AFTER AWARD AND UPDATED DAILY 
DURING INSTALL UNTIL THE END OF EACH 
INSTALLATION. 

Phila 
Naval Bus 
Ctr 

 1  (1) Copy to Code 
217 

        5001 S. Broad 
St 

1   

        Phila, Pa 19112-
5083 

 

        15. TOTAL  2   

D. SYSTEM/ITEM 
ARMY WATERCRAFT 

E. CONTRACT/PR NO. F. CONTRACTOR    

   N65540-15-D-0004, 0005, 0006, 0007, 0008, 0009, 
0010 
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1. DATA ITEM NO. 2. TITLE OF DATA ITEM 

QUALITY ASSURANCE WORK BOOK 
3. SUBTITLE    

A004       QA WORKBOOK    

4. AUTHORITY (Data Acquisition Document 
No.) 

5. CONTRACT REFERENCE 6. REQUIRING OFFICE 

DI-QCIC-
81870 

   PARA 4.6 OF SOW NSWCCD-SSES CODE 217 

7. DD 250 REQ 9. DIST 
STATEMENT 

10. FREQUENCY 12. DATE OF FIRST 
SUBMISSION 

14.            DISTRIBUTION 

LT     REQUIRED ONCE PER 
INSTALL 

SEE BLOCK 16    b. COPIES 

8. APP CODE  11. AS OF DATE 13. DATE OF 
SUBSEQUENT 

   a. ADDRESSEE Final 

          SUBMISSION  Draft   

  SEE BLOCK 
16 

 SEE 
BLOCK 16 

  Reg Repro 

16. REMARKS 

PROVIDE A QA WORK BOOK 30 DAYS PRIOR TO START 
OF WORK AND A COMPLETED COPY NLT 14 DAYS AFTER 
INSTALL IS COMPLETED. 

Phila 
Naval Bus 
Ctr 

 1  (1) Copy to Code 
217 

        5001 S. Broad 
St 

1   

        Phila, Pa 19112-
5083 

 

        15. TOTAL  2   

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 

PERSONNEL QUALIFICATIONS 
3. SUBTITLE    

A005       ON-SITE CONTRACTOR PERSONNEL 

4. AUTHORITY (Data Acquisition Document 
No.) 

5. CONTRACT REFERENCE 6. REQUIRING OFFICE 

DI-MGMT-81834A   PARA 4.5 OF SOW NSWCCD-SSES CODE 217 
7. DD 250 REQ 9. DIST 

STATEMENT 
10. FREQUENCY 12. DATE OF FIRST 

SUBMISSION 
14.            DISTRIBUTION 

LT     REQUIRED ONCE PER 
INSTALL 

SEE BLOCK 16    b. COPIES 

8. APP CODE  11. AS OF DATE 13. DATE OF 
SUBSEQUENT 

   a. ADDRESSEE Final 

          SUBMISSION  Draft   

  SEE BLOCK 
16 

 SEE 
BLOCK 16 

  Reg Repro 

16. REMARKS 

 First submission due No Later Than (NLT) 5 Days 
After Contract (DAC).  Subsequent submissions due 
as any changes occur. 
 

Phila 
Naval Bus 
Ctr 

 1  (1) Copy to Code 
217 

        5001 S. Broad 
St 

1   

        Phila, Pa 19112-
5083 

 

        15. TOTAL  2   

G. PREPARED BY   H. DATE I. APPROVED BY J. DATE  
            

            
DD Form 1423-1, JUN 90   Previous editions                          Page 1 of  3 Pages 
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are obsolete. 

        CONTRACT DATA 
REQUIREMENTS LIST 

      Form 
Approved 

  

(1 Data Item)           OMB No. 0704-0188 
            

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for 
reviewing instructions, searching  
existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  
Send comments regarding this 
burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to 
Department of Defense, Washington  
Headquarters Services, Directorate for Information, Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, 
Arlington, VA 22202-4302, and to the Office of  
'Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN 
your 'form to either of these addresses.  Send  
completed form to the Government Issuing Contract Officer for the Contract/PR No. 'listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:     

   A     TDP_____  
TM_______  
OTHER___________

 

x    

D. SYSTEM/ITEM 
ARMY WATERCRAFT  

E. CONTRACT/PR NO. F. CONTRACTOR    

   N65540-15-D-0004, 0005, 0006, 0007, 0008, 0009, 
0010 

 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM   3. SUBTITLE    

A006 In-Process Control Procedures IPCP     

4. AUTHORITY (Data Acquisition Document 
No.) 

5. CONTRACT REFERENCE 6. REQUIRING OFFICE 

   PARA 4.6 OF SOW NSWC PD CODE 213 
7. DD 250 REQ 9. DIST 

STATEMENT 
10. FREQUENCY 12. DATE OF FIRST 

SUBMISSION 
14.            DISTRIBUTION 

LT     REQUIRED AS 
REQUIRED 

AS REQUIRED    b. COPIES 

8. APP CODE  11. AS OF DATE 13. DATE OF 
SUBSEQUENT 

   a. ADDRESSEE Final 

          SUBMISSION  Draft   

  SEE BLOCK 
16 

 SEE 
BLOCK 16 

  Reg Repro 

SUBMIT DEVELOPED IPCPs 
UPON COMPLETION. 

    Phila 
Naval Bus 
Ctr 

 2  (2) Copy to Code 213, 1 
Electronic 

        5001 S. Broad 
St 

1    

        Phila, Pa 19112-
5083 

 

        15. TOTAL  3   

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 
RED-LINED DRAWINGS 

3. SUBTITLE    

A008            

4. AUTHORITY (Data Acquisition Document 
No.) 

5. CONTRACT REFERENCE 6. REQUIRING OFFICE 

   PARA 4.8, 4.13 OF 
SOW 

NSWCCD-SSES CODE 217 
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7. DD 250 REQ 9. DIST 
STATEMENT 

10. FREQUENCY 12. DATE OF FIRST 
SUBMISSION 

14.            DISTRIBUTION 

LT     REQUIRED ONCE PER 
INSTALL 

SEE BLOCK 16    b. COPIES 

8. APP CODE  11. AS OF DATE 13. DATE OF 
SUBSEQUENT 

   a. ADDRESSEE Final 

          SUBMISSION  Draft   

  SEE BLOCK 
16 

SEE BLOCK 16   Reg Repro 

16. REMARKS 
PROVIDE RED-LINED MARKED UP DRAWINGS, 2 HARD 
COPY AND 1 ELECTRONIC, WITHIN TWO WEEKS OF EACH 
INSTALLATION COMPLETION. 

Phila 
Naval Bus 
Ctr 

 2  (2) Copy to Code 217, 
1 Electronic 

        5001 S. Broad 
St 

1    

        Phila, Pa 19112-
5083 

 

        15. TOTAL  3   

1. DATA ITEM NO. 2. TITLE OF DATA ITEM   3. SUBTITLE    

A009 Lessons Learned Report IPCP     

4. AUTHORITY (Data Acquisition Document 
No.) 

5. CONTRACT REFERENCE 6. REQUIRING OFFICE 

   PARA 4.11 OF SOW NSWC PD CODE 213 
7. DD 250 REQ 9. DIST 

STATEMENT 
10. FREQUENCY 12. DATE OF FIRST 

SUBMISSION 
14.            DISTRIBUTION 

LT     REQUIRED AS 
REQUIRED 

AS REQUIRED    b. COPIES 

8. APP CODE  11. AS OF DATE 13. DATE OF 
SUBSEQUENT 

   a. ADDRESSEE Final 

          SUBMISSION  Draft   

  SEE BLOCK 
16 

 SEE 
BLOCK 16 

  Reg Repro 

Report is to be forwarded to the Technical Point of 
Contact no later than fourteen (14) working days 
after completion of installation. 

Phila 
Naval Bus 
Ctr 

 2  (2) Copy to Code 213, 1 
Electronic 

        5001 S. Broad 
St 

1    

        Phila, Pa 19112-
5083 

 

        15. TOTAL  3   

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 
MATERIAL INVENTORY STATUS 
REPORT 

3. SUBTITLE    

A011       MATERIAL TRACKING LIST  

4. AUTHORITY (Data Acquisition Document 
No.) 

5. CONTRACT REFERENCE 6. REQUIRING OFFICE 

   PARA 4.1 OF SOW NSWCCD-SSES CODE 217 
7. DD 250 REQ 9. DIST 

STATEMENT 
10. FREQUENCY 12. DATE OF FIRST 

SUBMISSION 
14.            DISTRIBUTION 

LT     REQUIRED ONCE PER 
INSTALL 

SEE BLOCK 16    b. COPIES 

8. APP CODE  11. AS OF DATE 13. DATE OF 
SUBSEQUENT 

   a. ADDRESSEE Final 

          SUBMISSION  Draft   
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  SEE BLOCK 
16 

SEE BLOCK 16   Reg Repro 

16. REMARKS 
SUBMIT MATERIAL/WAREHOUSE INVENTORY REPORT 
WEEKLY FOR EACH INSTALLATION. 

Phila 
Naval Bus 
Ctr 

 1  (1) Copy to Code 
217 

        5001 S. Broad 
St 

1  COMPLETED 
COPY 

        Phila, Pa 19112-
5083 

 

        15. TOTAL  2   

G. PREPARED BY   H. DATE I. APPROVED BY J. DATE  
            

            
DD Form 1423-1, JUN 90   Previous editions 

are obsolete. 
                         Page 2 of  3 Pages 

        CONTRACT DATA REQUIREMENTS 
LIST 

    Form 
Approved 

  

(1 Data Item)     OMB No. 0704-0188 
            

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for 
reviewing instructions, searching  
existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  
Send comments regarding this 
burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to 
Department of Defense, Washington  
Headquarters Services, Directorate for Information, Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, 
Arlington, VA 22202-4302, and to the Office of  
'Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please DO NOT RETURN 
your 'form to either of these addresses.  Send  
completed form to the Government Issuing Contract Officer for the Contract/PR No. 'listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:     

   A     TDP_____  
TM_______  
OTHER___________

 

x    

D. SYSTEM/ITEM 
ARMY WATERCRAFT  

E. CONTRACT/PR NO. F. CONTRACTOR    

   N65540-15-D-0004, 0005, 0006, 0007, 0008, 0009, 
0010 

 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM   3. SUBTITLE    

A013 Pre-Installation Site Survey 
Results 

Ship Check/Trip Report   

4. AUTHORITY (Data Acquisition Document 
No.) 

5. CONTRACT REFERENCE 6. REQUIRING OFFICE 

   PARA 4.15 OF SOW NSWC PD CODE 213 
7. DD 250 REQ 9. DIST 

STATEMENT 
10. FREQUENCY 12. DATE OF FIRST 

SUBMISSION 
14.            DISTRIBUTION 

LT     REQUIRED AS 
REQUIRED 

SEE BLOCK 16    b. COPIES 

8. APP CODE  11. AS OF DATE 13. DATE OF 
SUBSEQUENT 

   a. ADDRESSEE Final 

          SUBMISSION  Draft   

  SEE BLOCK SEE BLOCK 16   Reg Repro 
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16 
16. REMARKS 

SUBMIT SHIP CHECK/TRIP REPORTS UPON 
COMPLETION. 

 Phila 
Naval Bus 
Ctr 

 2  (2) Copy to Code 213, 1 
Electronic 

        5001 S. Broad 
St 

1    

        Phila, Pa 19112-
5083 

 

        15. TOTAL  3   

1. DATA ITEM NO. 2. TITLE OF DATA ITEM   3. SUBTITLE    

A014 Completed Installation and 
Check Out Test Reports 

Alteration Completion Report  

4. AUTHORITY (Data Acquisition Document 
No.) 

5. CONTRACT REFERENCE 6. REQUIRING OFFICE 

   PARA 4.7, 4.9 OF SOW NSWCCD-SSES CODE 217 
7. DD 250 REQ 9. DIST 

STATEMENT 
10. FREQUENCY 12. DATE OF FIRST 

SUBMISSION 
14.            DISTRIBUTION 

LT     REQUIRED ONCE PER 
INSTALL 

SEE BLOCK 16    b. COPIES 

8. APP CODE  11. AS OF DATE 13. DATE OF 
SUBSEQUENT 

   a. ADDRESSEE Final 

          SUBMISSION  Draft   

  SEE BLOCK 
16 

 SEE 
BLOCK 16 

  Reg Repro 

SUBMIT COMPLETED SIGNED-OFF  Installation and Check 
Out Test Reports to be incorporated into the Alteration 
Completion Report at theCOMPLETION OF EACH INSTALL. 
SUBMIT COMPLETED SIGNED-OFF MAN OVERBOARD 
INDICATOR (MOBI) SYSTEM  SYSTEM OPERATION AND 
VERIFICATION TESTING (SOVT) AT COMPLETION OF 
EACH INSTALL 

Phila 
Naval Bus 
Ctr 

 1  (1) Copy to Code 
217 

        5001 S. Broad 
St 

1  COMPLETED 
COPY 

        Phila, Pa 19112-
5083 

 

        15. TOTAL  2   

1. DATA ITEM NO. 2. TITLE OF DATA ITEM   3. SUBTITLE    

A015 TECHNICAL REPORTS      

4. AUTHORITY (Data Acquisition Document 
No.) 

5. CONTRACT REFERENCE 6. REQUIRING OFFICE 

   PARA 4.12, 4.14 OF 
SOW 

NSWCCD-SSES CODE 217 

7. DD 250 REQ 9. DIST 
STATEMENT 

10. FREQUENCY 12. DATE OF FIRST 
SUBMISSION 

14.            DISTRIBUTION 

LT     REQUIRED ONCE PER 
INSTALL 

SEE BLOCK 16    b. COPIES 

8. APP CODE  11. AS OF DATE 13. DATE OF 
SUBSEQUENT 

   a. ADDRESSEE Final 

          SUBMISSION  Draft   

  SEE BLOCK 
16 

SEE BLOCK 16   Reg Repro 

16. REMARKS 
SUBMIT LESSONS LEARNED REPORT AT THE 

Phila  1  (1) Copy to Code 
217 
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COMPLETION OF EACH INSTALLATION. ADDITIONALLY, 
SUBMIT COMPLETED SIGNED-OFF MAN OVERBOARD 
INDICATOR (MOBI) SYSTEM  SYSTEM OPERATION AND 
VERIFICATION TESTING (SOVT) AT COMPLETION OF 
EACH INSTALL. 

Naval Bus 
Ctr 

        5001 S. Broad 
St 

    

        Phila, Pa 19112-
5083 

 

        15. TOTAL  1   
1. DATA ITEM NO. 2. TITLE OF DATA ITEM   3. SUBTITLE    

            

4. AUTHORITY (Data Acquisition Document 
No.) 

5. CONTRACT REFERENCE 6. REQUIRING OFFICE 

            

7. DD 250 REQ 9. DIST 
STATEMENT 

10. FREQUENCY 12. DATE OF FIRST 
SUBMISSION 

14.            DISTRIBUTION 

     REQUIRED         b. COPIES 

8. APP CODE  11. AS OF DATE 13. DATE OF 
SUBSEQUENT 

   a. ADDRESSEE Final 

          SUBMISSION  Draft   

          Reg Repro 

16. REMARKS 
 

              

              

             

        15. TOTAL     
G. PREPARED BY   H. DATE I. APPROVED BY J. DATE 

            
            

            
DD Form 1423-1, JUN 90   Previous editions 

are obsolete. 
                         Page 3 of  3 Pages 

 
 
 




